STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDO TIPPETT
GOVERNOR SECRETARY

June 6, 2002

Addendum No. 1

RE: State Project: 6.351010R, 6.521007R
Chatham-Durham Counties
Widening, Milling, Resurfacing and
Guardrail on 13 Sections of NC-751.

JUNE 18,2002 Letting
To Whom It May Concern:

Reference is made to the proposal form recently furnished to you on the above referenced
project.

The following revisions have been made to the proposal:
Page no. 1 "Contract Time Restrictions" has been replaced with "Intermediate Completion Time
Number 1 and Liquidated Damages". Please void page no. 1 in your proposal and staple the

revised page no. 1 thereto.

Page no. 16, the project provision entitled "Backfilling of Shoulders" has been added. Please
void page no. 16 in your proposal and staple the revised page no. 16 thereto.

The table of contents has been revised to reflect the above revision. Please void the Table of
Contents in your proposal and staple the revised Table of Contents thereto.

W

RM. Garris, P.E.

Contract Officer
RAG/mwl/pa
(Attachments)
cc: Mr. J. D. Goins, P.E. Mr. R. E. Davenport, Jr., P.E.
Mr. S. D. DeWitt, P.E. Ms. Kim Canady
Mr. W. F. Rosser, PE (2) Ms. Yang-Ju Lin
Ms. D. M. Barbour, P. E. Project File (2)
Mr. J. V. Barbour, P.E.
Mr. R. E. Mullinax, P.E.
MAILING ADDRESS: TELEPHONE: 919-250-4124 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-250-4127 CENTURY CENTER COMPLEX
CONTRACTS & PROPOSALS BUILDING B - ENTRANCE B15
1591 MAIL SERVICE CENTER WEBSITE: WWW.DOH.DOT.STATE.NC.US 1020 BIRCH RIDGE DRIVE
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Revised b-6-02
Project 6.351010R, etc. Chatham, Durham Counties

PROJECT SPECIAL PROVISIONS

General 7-1-95
SP1GO01
CONTRACT TIME AND LIQUIDATED DAMAGES: 7-1-95

The date of availability for this contract is August 5, 2002.
The completion date for this contract is November 22, 2002.

The observation period for the thermoplastic pavement markings is not a part of the work to be completed
by the completion date for this contract as stated above. Warrant the observation period by the payment
and performance bond.

The liquidated damages for this contract are Eight Hundred Dollars ($800.00) per calendar day.
RG06

INTERMEDIATE COMPLETION TIME NUMBER 1 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining, and removing the traffic
control devices for lane closures and restoring traffic to two-lane, two-way traffic pattern. The Contractor
shall not close or narrow a lane, detain and/or alter the traffic flow on NC 751 during the following time
restrictions:

DAY AND TIME RESTRICTIONS
Monday through Friday 6-9 a.m. and 4-7 p.m.

In addition, the Contractor shall not close or narrow a lane of traffic on NC 751, detain and/or alter the
traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is
unusually heavy.

The Contractor shall schedule his work so that lane closures are not required during these periods, unless
otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for daytime and nighttime lane closures according to the time restrictions
listed above.

The intermediate completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for daytime and nighttime lane closures
according to the time restrictions stated above and place traffic in a two- lane, two-way pattern.

The liquidated damages are Five Hundred Dollars ($500.00) per hour.

PRE-BID CONFERENCE:

A voluntary pre-bid hearing will be held on June 4, 2002 at 2:00 P.M. at the intersection of NC 751 and
SR 1752 (Marthas Chapel) in Chatham County.



1. Revisecl b-G-02
Project 6.351010R, etc. ib Chatham, Durham Counties

Regulated article(s) included:

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be associated
with cut/waste, ditch pulling, and shoulder cutting.

2.  Plants with roots including grass sod.

3. Plant crowns and roots.

4, Bulbs, corms, rhizomes, and tubers of ornamental plants.

5.  Hay, straw, fodder, and plant litter of any kind.

6.  Clearing and grubbing debris.

7.  Used agricultural cultivating and harvesting equipment.

8.  Used earth-moving equipment.

9.  Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading witchweed, imported fire ant or other noxious
weeds.

RG81

SAFETY VESTS: 6-19-01

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and

their personnel must wear an OSHA approved reflective vest or outer garment at all times while

on the project.
RG87

BACKFILLING OF SHOULDERS:

At the end of each workday, shoulders adjacent to pavement having more than 2 inch drop from

the edge of pavement shall not be left open overnight. Such areas shall be made safe by the

placement of solid material at a 6:1 or flatter slope. All open areas shall be identified and
guarded by adequate traffic control devices as directed and approved by the Manual of Uniform

Traffic Control Devices (MUTCD), North Carolina Department of Transportation Roadway
Standard Drawings, and the Engineer.
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